



Public Works Department
360 SW Avery Avenue
Corvallis, Oregon 97333
Phone: 541.766.6821
Fax: 541.766.6891

ADDENDUM NO. 5
TO THE
CONTRACT DOCUMENTS
FOR
AVERY COMPLEX ADDITION

August 10, 2017

To ALL Planholders:

The following changes, additions and/or deletions are hereby made a part of the Contract Documents as fully and completely as if the same were fully set forth therein:

CHANGES TO BENTON COUNTY CONTRACT DOCUMENTS:

1. Section 'C' Contract, Article I; revise complete the work date to read "February 28, 2018" and **add**: It is also the intent of the Owner to allow for extension of work if reasonable and agreed upon between the General Contractor and the Owner.

All bidders shall acknowledge receipt and acceptance of this Addendum No. 5 by signing in the space provided and submitting the signed Addendum with the Bid. Bids submitted without this Addendum will be considered informal.

Receipt acknowledged and conditions agreed to this _____ day of August, 2017.

Bidder _____

By _____